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63. PROCEDURES FOR CLAIMS AND DISPUTES

A claim i1s a demand or assertion by the Contractor seeking, as a
matter of right, adjustment or iInterpretation of Contract terms,
payment of money, extension of time or other relief with respect to
the terms of the Contract. Claims must be initiated by written
notice. The responsibility to substantiate claims shall rest with
the Contractor.

Claims by the Contractor must be iInitiated within 21 days after
occurrence of the event giving rise to such claim or within 21 days
after the claimant first recognizes the condition giving rise to the
claim, whichever is later. Claims must be iInitiated by written note
to the Architect or Engineer and Owner. Submittal of a claim by the
Contractor within the time limits prescribed by this paragraph shall
be required as a condition precedent to the institution of litigation
by the Contractor with respect to the subject matter of that claim.

64. PROGRESS MEETING

Contractor shall hold a progress meeting at a time, date and
frequency set forth 1In the pre-construction meeting to review
progress to date and resolve all questions for the upcoming progress
meeting. Engineer is responsible for the preparation of the progress
meeting agenda and minutes. Engineer will forward progress meeting
agenda to the Contractor for any additions to agenda.
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